
                                                                                                                                                          

DETERMINATION AND FINDINGS                                                         

FOR A 

SOLE SOURCE PROCUREMENT 

 

 

CONTRACT NO:     DCKA-2017-T-0034      

 

CAPTION:     Design and Construction Engineering Support Services for 

Damage to Infrastructure: Kenilworth Ave (DC)-295 at 

Lane Place NE – Emergency Repairs 

 

PROPOSED CONTRACTORS: CH2M Hill  

 

PROGRAM AGENCY:    District Department of Transportation (DDOT) 

 

AUTHORITY 

D.C. Code § 2-354.04, 27 DCMR 1304, 1205.1, 1700 and 1701 

FINDINGS 

1. MINIMUM NEED: 

 

The Government of the District of Columbia, Department of Transportation (“District”) has an 

immediate and continuing need for the Proposed Contractor to continue to provide construction 

support services, including supplemental design and Engineer-of-Record (“EOR”) services for 

Damage to Infrastructure: Kenilworth Ave (DC)-295 at Lane Place NE – Emergency Repairs. 

This project is a federal-aid highway project funded in part by the U.S. Department of 

Transportation, Federal Highway Administration, under Title 23 of the U.S. Code. The 

proposed period of performance is estimated at two hundred seventy- four (274) calendar days 

from Date of Award. 

 

2. ESTIMATED FAIR AND REASONABLE PRICE:  

 

The estimated fair and reasonable price for this project is $1,420,487.00. 

 

 

3. FACTS JUSTIFYING SOLE SOURCE PROCUREMENT: 

A.  Following the catastrophic collapse of the Lane Place bridge on June 24, 2021, there is an 

immediate need for a consultant to provide design and construction engineering support 

services from 30% to final design/preparation of the Plans, Specifications & Estimates 

(PS&E) for its replacement. The Contractor, as Engineer of Record, recently completed 

preparation of contract bid documents and an engineer’s estimate for the almost identical 
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Douglas St. Pedestrian Bridge over Kenilworth Ave, NE, currently advertised for 

construction. The Contractor completed construction design services as the result of a Task 

Order competition awarded against the Contractor’s DDOT Architectural Engineering 

Services (“A/E”) contract. As the Design Engineer of the project, the Contractor becomes 

fully responsible for design of the subject project that will be constructed by the construction 

contractor.  

  

B. During the construction phase, the District needs additional assistance from the design 

engineer including, for example, possible partial redesign because of construction 

impediments and EOR work in reviewing construction shop drawings, reviewing bid 

documents, responding to construction Requests for Information and other construction 

design and engineering-related matters.  

 

C. As the EOR, the Contractor is the only one capable of modifying its design without 

shifting associated liability to the District.  

 

D. For the above-stated reasons, the District did not conduct a market survey. 

 

 

 

 

CERTIFICATION BY CHIEF ENGINEER 

I hereby certify that the above findings are correct and complete to the best of my knowledge and 

belief. 

 

 

______________     ____________________________________ 

Date       Dawit Muluneh, P.E. 

        Chief Engineer, DDOT  

 

 

 

CERTIFICATION BY AGENCY HEAD 

I hereby certify that the above findings are true, correct and complete to the best of my 

knowledge and belief. 

 

____________     ____________________________________ 

Date       Everett Lott  

Deputy Director, DDOT 
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CERTIFICATION BY CONTRACT SPECIALIST 

I hereby certify that the above findings are correct and complete to the best of my knowledge and 

belief. 

 

______________    ____________________________________ 

Date      Jeralyn Johnson 

      Contract Specialist 

Office of Contracting & Procurement (“OCP”)  

 

 

 

 

CERTIFICATION BY CONTRACTING OFFICER  

AND RECOMMENDATION 

 

I have reviewed the above findings and certify that they are sufficient to justify the use of the sole 

source method of procurement under the cited authority. I certify that the notice of intent to award 

a sole source contract for the class was published in accordance with Section 404(c) of the District 

of Columbia Procurement Practices Reform Act of 2010 (D.C. Official Code § 2-354.04) and that 

no response was received.  I recommend that the Chief Procurement Officer approve the use of 

the sole source procurement method for this proposed contract.  

 

 

____________     ____________________________________ 

Date       William E. Sharp, Jr.  

       Contracting Officer, OCP 

  

 

DETERMINATION 

Based on the above findings and in accordance with the cited authority, I hereby determine that it 

is not feasible or practical to invoke the competitive solicitation process under either Section 402 

or 403 of the District of Columbia Procurement Practices Reform Act of 2010 (D.C. Law 18-371; 

D.C. Official Code §§ 2-354.02 or 2-354.03). Accordingly, I determine that the District is justified 

in using the sole source method of procurement.  

 

 

____________     ____________________________________ 

Date       George A. Schutter, III 

       Chief Procurement Officer 


